

**HIGHWAY 79 CORRIDOR AUTHORITY  
NOTICE OF INTENT TO AWARD**

Solicitation Title: ITB 20-1: Highway 79 Corridor Water and Wastewater Construction Project

Advertised Washington County, Florida website  
Washington County News  
Holmes County Times-Advertiser

Number of proposals received: 5

The following contractors responded with proposals (see attached bid tabulation):  
Marshall Brothers Construction & Engineering, Inc.  
H&T Contractors  
L&R Contractors  
Gulf Coast Utility Contractors, LLC (GCUC)  
North Florida Construction

**INTENDED AWARD**

**Contractor Gulf Coast Utility Contractors, LLC  
(GCUC)**

**RIGHT TO PROTEST:**

Any award recommendation may be protested on the grounds of irregularities in the specifications, procurement procedure, or the evaluation of the procurement by filing a Notice of Intent to Challenge. Such Notice of Intent to Challenge shall be filed in writing with the Highway 79 Corridor Authority General Manager, Attention: Jerry Connolly, [jconnolly@govmserv.com](mailto:jconnolly@govmserv.com), **within 72 consecutive hours** after posting of this Notice of Intent to Award. Protestor shall thereafter be required to file a formal written procurement challenge within 5 business days of the posting of this Notice of Intent to Award. Protestors must consult the Highway 79 Corridor Purchasing Policy for required information that must be included in the Notice of Intent to Challenge and formal written procurement challenge and for the applicable procurement challenge bond that must be submitted along with the written procurement challenge. Failure to file a Notice of Intent to Challenge and formal written procurement challenge along with the appropriate procurement challenge bond within the timeframes provided herein shall constitute a waiver of all rights granted under the Hwy 79 Corridor Authority Purchasing Policy.

**POSTING IS VALID FOR 72 CONSECUTIVE HOURS FROM THE DATE AND TIME STATED BELOW.**

CERTIFICATIONS:

I certify that the above statements are correct. I further certify that this award is in accordance with the Hwy 79 Corridor Authority Purchasing Policy, and applicable Florida Statutes.

Jerry Connolly  
Signature

Project Manager  
Title

Jerry Connolly  
Name (Typed/Printed)

August 27, 2020 10:30 AM  
Date and Time of Posting



Hwy 79 Corridor Improvements  
Dewberry Project # 50113689

No.	Company	Ease End	Address/Alternate End	End Board	Drawn/Map/Plate	Florida Touch Safety Act	Public Entity/Comms Statement	Sales Tax Agreement	Attachment 1-3
1	RBM Contracting								
2	Marshall Brothers Construction & Engineering, Inc.	<del>2,458,012</del> <sup>40</sup>	191,273 <sup>00</sup>	✓	✓	✓	✓	✓	✓
3	H&T Contractors	<del>2,792,693</del> <sup>00</sup>	331,725 <sup>00</sup>	✓	✓	✓	✓	✓	✓
4	L&R Contractors	<del>2,476,930</del> <sup>65</sup>	212,638 <sup>46</sup>	✓	✓	✓	✓	✓	✓
5	GCUC	1,948,111 <sup>73</sup>	133,180 <sup>00</sup>	✓	✓	✓	✓	✓	✓
6	North Florida Construction	<del>2,989,239</del> <sup>41</sup>	217,000 <sup>00</sup>	✓	✓	✓	✓	✓	✓
7	L&K Contractors								
8									
9									

OPENED BY: Chris Lightfoot (DEWBERRY)

TABULATED BY: Cliff Knauer (DEWBERRY)

VERIFIED BY: Cliff Knauer & Chris Lightfoot